COMMONWEALTH of VIRGINIA

DEPARTMENT OF MEDICAL ASSISTANCE SERVICES
600 East Broad Street, Suite 1300
Richmond, VA 23219

August 8, 2016
ADDENDUM No. 9 TO VENDORS:

Reference Request for Proposal: RFP 2016-05, Enterprise Data Warehouse Solution
Dated: June 15, 2016
Proposal Due Date: August 19, 2016

Below are updates that may delete, add, modify or clarify certain aspects of the aforementioned RFP.
Please incorporate as necessary.

1. Correction to Hosting Solution language in 3.b.5.2 — A) Appliance for EDWS
3.B.5.2 - HARDWARE REQUIREMENTS

A) APPLIANCE FOR EDWS

As a part of the EDWS, DMAS requires an appliance for data warehousing and analytics that can
support traditional structured data. The initial capacity requirement is 100TB and the platform will be
scalable to support growing data needs to 300TB in the next ten years.

The Contractor shall provide two options relative to the hosting location of the EDWS appliance
hardware.

» The Contractor is required to offer and price the Solution hardware hosted at a location
determined by the Contractor. The Contractor will need to demonstrate that costs associated
with the hardware hosting, outside of VITA and DMAS, will be cost effective relative to the
VITA hosting solution, yet meet all of the security and operational requirements.

» The Contractor shall also offer and price a second option for hosting the Solution hardware at
VITA in the Chesterfield, VA offices. The Contractor is required to comply with VITA standards
and meet VITA-approved SLAs.

Please refer to Appendix A — Service Level Agreements, for SLA requirements and additional
information.

Please refer to Section 3.b.7, Service Requirements, for additional information regarding the two
options.



The Contractor shall address and meet the detailed requirements related to Hardware described in
Appendix J.19 — Hardware.

2. Correction to 3.b.7.1 A) Product Installation — this subsection is amended to read as follows:

A) PRODUCT INSTALLATION

In the event that the second option (VITA/DMAS Hosted) is selected to be the hosting solution,
professional services shall be provided by the Contractor to support the physical installation and
hosting of the EDWS and its components within the DMAS/ data center. This installation requires
strict coordination and approval with the VITA and the adherence to their published rules and
regulations. The Contractor is required to work with their current Contractor (Northrop Grumman)
and one or more of the State’s eleven (11) preferred contractors. The proposal must describe the
service requirements for installation and maintenance for the Contractor's proposed solution.

See Attachment 1 (below) for additional questions posed by Offerors and the Department of
Medical Assistance Services (DMAS) responses.

A signed acknowledgment of this addendum must be received by this office, either prior to the
proposal due date and hour required or attached to your proposal response. Signature on this
addendum does not substitute for your signature on the original proposal document. The original
proposal document must be signed.

Sincerely,

Christopher M. Banaszak
DMAS Contract Manager

Name of Firm:

Signature and Title:

Date:




Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

Question # RFP Cite

EDWS 346 3.a.4"4" Question: How and with what technology will DMAS expects the supplier's proposal to identify
DMAS identify the specific Individual Contractor the specific impact on DMAS organizations and
work products that are related to the specific goal. | procedures required by the Individual Contractor

work products.
EDWS 347 3.a.4"16" How and with what technology will DMAS identify | DMAS expects to identify the appropriate types of

the appropriate types of data and process security
that is needed across the complete range of work
products and span development by multiple
contractors.

data and process security that is needed across the
complete range of work products and span
development by multiple contractors through
collaboration and supplier proposals.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

348

3.a.4"13"

How and with what technology will configuration
management processes will DMAS require to be
employed to manage data interfaces?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Question # RFP Cite Offeror Question

DMAS Response

EDWS 349 3.a.4"13" How and with what technology will process DMAS expects the contractor to propose
standards will DMAS require individual contractors | technology for data value transformation.
employ to accomplish and data value
transformations from a sending system’s side of
the data interface to the receiving system’s side of
the data interface.
EDWS 350 3.a.4"13" How and with what technology will DMAS require | DMAS expects the contractor to propose a solution.
that contactors identify in detail what is involved
in the development of a data interface within
DMAS or to external data sources?
EDWS 351 3.a.4 (b) "6" | Question: How will DMAS require performance Applied performance metric measurements will be
metrics be applied across the executing life cycle finalized during contract negotiations.
of the systems resulting from these RFPs.
EDWS 352 3.a.4 (b) "6" | Question: How will DMAS determine the The SLAs are stated with the expected performance
performance metrics that become leading metrics.
predictors of individual work product
development quality and timeliness, and overall
project quality and timeliness?
EDWS 353 3.a.4(b) "4" | Question: How will DMAS convey to the We do not understand this question fully but Risk
contractors the DMAS perceived risks from one or | Management will be part of each project.
more work products?
EDWS 354 3.a.4(b)"4" Question: How will DMAS analyze the DMAS will follow an industry project management
management and technical aspects of contractor’s | methodology.
work products?
EDWS 355 3.a.4 (b) "2" | Question: How and with what technology will DMAS will use standard User Acceptance testing for

DMAS determine that the updating of previously
accomplished work products have actually been
accomplished and have had no cascading
unacceptable effects on other work products.

all work products.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS 356 3.a.4 "10" How and with what technology will DMAS DMAS expects the contractor to include in their
communicate and educate these required changes | proposal, education related to the changes and
in organizations and procedures to the DMAS procedures to DMAS stakeholders.
stakeholders?

EDWS 357 3.a.4"10" How and with what technology will DMAS identify | DMAS expects the supplier in their proposal to
the specific impact on DMAS organizations and identify the specific impact on DMAS organizations
procedures required by the Individual Contractor and procedures required by the Individual
work products? Contractor work products.

EDWS 358 3.a.4 "10" By what criteria will DMAS define change Change management shall be defined by Project

management?

Management Industry Standards.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

359

3.4.a (b) "1"

Question: How and in what form will DMAS
require that various deliverables or work products
produced within the overall work plan
becontinuously updated across the contract’s life-
cycle of the contract suchthat all interrelationships
among the various work products be similarly
updated?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

360

3.a.4"9"

How and with what technology will DMAS require
multiple contractors to specify the
interrelationships across work products that are
subject to configuration management and store
them in such a matter as to make collections of
interrelated work products retrievable, undatable,
and non redundant subject to configuration
management?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

361

3.a.4"9"

How and with what technology will DMAS require
individual contractors to specify the
interrelationships across work products that are
subject to configuration management and store
them in such a matter as to make collections of
interrelated work products retrievable, undatable,
and non redundant subject to configuration
management?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

Question # RFP Cite

EDWS 362 3.a.4"9" How and with what technology will DMAS bring all | DMAS expects in the supplier’s proposal to identify
the work products from across the multiple the specific impact on DMAS organizations and
contractors into a State configuration procedures required by the Individual Contractor
management system and environment? work products.

EDWS 363 3.a.4(1) Question: How and in what form will DMAS The development of APDs from individual
require the development of the Advance Planning | contractors is not required.

Document from individual contractor work
products?

EDWS 364 3.a.4(1) Question: How and in what form will DMAS The development of APDs from individual
require the development of the Advance Planning | contractors is not required.

Document from individual contractor work
products?
EDWS 365 3.a.4"6" How will DMAS fully define the various “Seven Refer to CMS website for information on Seven

Conditions” from the Federal CMS?

Conditions.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

366

3.a.4"4"

Question: How and with what technology will
DMAS establish the criteriaby which the goal can
be marked as accomplished?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

DMAS Response

EDWS

Question # RFP Cite Offeror Question

367

3.a.4"4"

Question: How will DMAS Identify the various
State and Federal Goals that are to be achieved?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

368

3.a.4"4"

How and with what technology will DMAS address
the acceptability of work products from a multiple
Contractors that are related to a single goal?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

369

3.a.4"3"

Question: How and with what technology will
DMAS require the combinedcontractor
Implementation Advance Planning document’s
sections from be automatically updated and base-
lined across the life cycle of all the

contractors efforts?

DMAS does not require combined contractor input
to inform automated updates of the IAPD.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

370

3.a.4"4"

How and with what technology will DMAS identify
specific criteria for each Individual Contractor
work product that are involved in achieving a
Goal?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




EDWS

Question # RFP Cite

371

3.a.4"3"

Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

Question: How and with what technology will
DMAS require subsections of the combined
contractor Implementation Advance Planning
Document beinterlinked with the actual work
products that had formed the foundational
information contained in the Implementation
Advance Planning Document.

DMAS Response

This question is not related to the RFP.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

372

3.a.4"5"

How and with what technology will DMAS
determine an overall SDLC within which all the
work products from all the individual contractors
be integrated, assessed for interoperability and
non-redundancy?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

373

3.a.4"5"

How and with what technology will DMAS
integrate and interrelate individual contractor
proposed SDLCs.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Question # | RFP Cite Offeror Question DMAS Response

EDWS 374 3.a.4"3" Question: How and with what technology will This question is not related to the RFP.
DMAS require the Implementation Advance
Planning Document be generated from the
combined set of contractor work products?




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

375

3.a.4"5"

How and with what technology will DMAS assess
an individual contractor’s proposed SDLC in an
objective and comprehensive manner.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




EDWS

Question # RFP Cite

376

3.a.4"3"

Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

Question: How and with what technology will
DMAS require the Implementation Advance
Planning document’s sections from
individualcontractors be automatically updated
and base-lined across the life cycle of individual
contractors efforts?

DMAS Response

This question is not related to the RFP.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

377

3.a.4"5"

How and with what technology will DMAS require
the contractors integrate the various SDLCs
proposed by the individual contractors such that
the overall SDLC can be assessed for proper
sequencing, and for the discovery of conflicting
approaches to the development, integration,
interoperability, and non redundancy of work
products called for by the overall integrated SDLC?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




EDWS

Question # RFP Cite

378

3.a.4"3"

Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

Question: How and with what technology will
DMAS require subsections of the Implementation
Advance Planning Document from individual
contractors be interlinked with the actual work
products that form the foundational information
contained in the subsections of the Advance
Planning Document.

DMAS Response

This response is not related to the RFP.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

379

3.a.4"5"

How will DMAS assess the adequacy of a proposed
SDLC without there being a benchmark SDLC (i.e.,
adherence to the State’s SDLC)?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Question # | RFP Cite Offeror Question DMAS Response

EDWS 380 3.a.4"3" Question: How and with what technology will This question is not related to the RFP.
DMAS require the development of the
Implementation Advance Planning Document from
individual contractor work products?




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

381

3.a.4"19"

How and with what technology will DMAS require
the Individual and multiple Contractors to
determine the early warning signs about
impending disaster and thus the need for potential
recovery in sufficient time to prevent and/or
mediate a disaster?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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382

3.a.4"19"

How and with what technology will DMAS require
multiple Contractors to determine the required
development, testing, initial deployment, and on-
going operations of disaster and recovery plans
and drills?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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383

3.a.4"19"

How and with what technology will DMAS require
the Individual Contractors to determine the
required development, testing, initial deployment,
and on-going operations of disaster and recovery
plans and drills ?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

384

3.a.4"18"

How and with what technology will DMAS require
the Individual and multiple Contractors to
determine the early warning signs about reduced
capacity and performance in sufficient time to
bring about capacity and performance
remediation?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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385

3.a.4"18"

How and with what technology will DMAS require
multiple Contractors to determine the required
development, testing, initial deployment, and on-
going operations of the various software systems
and databases that span the scope of work of
multiple contractors?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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386

3.a.4"18"

How and with what technology will DMAS require
the Individual Contractors to determine the
required development, testing, initial deployment,
and on-going operations of the various software
systems and databases required for this effort?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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387

3.a.4"17"

How will DMAS identify the appropriate types of
testing that is needed across the complete range
of work products that span work products across
multiple contractors.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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388

3.a.4"17"

How will DMAS identify the appropriate types of
testing that is needed across the complete range
of work products created by individual
contractors.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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389

3.a.4"16"

How and with what technology will DMAS identify
the appropriate processes needed to exist to react
in near-realtime to changes in the types of data
and process security needed during the execution
of completed systems and databases.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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390

3.a.4"16"

How and with what technology will DMAS identify
the appropriate types of data and process security
that is needed during the execution of completed
systems and databases.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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391

3.a.4"16"

How and with what technology will DMAS identify
the appropriate types of data and process security
that is needed across the complete range of work
products development by individual contractors.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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392

3.a.4"15"

How and with what technology will DMAS require
multiple contractors to employ to interrelate, end-
to-end, from requirements to deign,
implementation, operation, and change for all
work products that spans the work of multiple
contractors.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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393

3.a.4"15"

How and with what technology will DMAS require
individual contractors employ to interrelate, end-
to-end, from requirements to deign,
implementation, operation, and change for all
work products of individual contractors.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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394

3.a.4"14"

How and with what technology will DMAS require
to be employed by contractors to establish various
scenarios that can be prototyped and
demonstrated to various stakeholders so as to
discover requirements that would need to be
implemented within the systems had they been
known?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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395

3.a.4"14"

How and with what technology will DMAS require
to be employed to ascertain that all its
requirements are acceptably implemented across
all the individual contractor work products?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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396

3.a.4"14"

How and with what technology will DMAS
determine with a high degree of certainty that its
requirements are able to be changed and that the
appropriate work products that exist across
multiple conductors that have been created
through the previous requirements are able to be
identified and changed?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Question # RFP Cite

Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

397

3.a.4"2"

Question: How and with what technology will
DMAS require that all work products that are
interlinked with work products from a different
contractor also be identified to be at risk?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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3.a.4"14"

How and with what technology will DMAS
determine with a high degree of certainty that its
requirements are able to be changed and that the
appropriate work products that exist within one or
multiple conductors that have been created
through the previous requirements are able to be
identified and changed?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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399

3.a.4"2"

Question: How and with what technology will
DMAS ensure a uniform risk system across all
contractors and work products?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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400

3.a.4"14"

How and with what technology will DMAS
determine with a high degree of certainty that all
its requirements are complete?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.

EDWS

401

3.a.4"2"

Question: How and with what technology DMAS
require that the determination of risk be based on
objective and measurable criteria?

This question is too vague for response.
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402

3.a.4"2"

Question: What are the risk factors, levels of risk?

This question is too vague for response.

EDWS

403

3.a.4"2"

Question: How and with what technology DMAS
require that individual contractors identify the
work product that are at risk?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

Question # RFP Cite

404

3.a.4."1"

Question: How and with what technology will
DMAS require that all contractor integrated
project management work products automatically
reflect updates to the individual work products
that, in turn, enable regeneration of resources,
schedules, project critical paths, and the
generation of earned value reports.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

Question # RFP Cite

405

3.a.4"13"

Where and with what technology will DMAS
require multiple contractors define, store, and
manage the specification of the interfaces that
apply to interfaces that span the multiple
contractor work efforts?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

406

3.a4"1"

Question: How and with what technology will
DMAS require that allcontractor integrated project
management work products automatically reflect
updates to the individual work products including
interlinks to previous work product versions.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

407

3.a.4"13"

How and with what technology will DMAS require
the individual contractors define, store, and
manage the specification of the interfaces?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

408

3.a.4"1"

Question: How and with what technology will
DMAS require that all contractor integrated
project management work products be created
such that the individual work products are
interlinked readily accessible and affect required
resources, schedules, project critical path and the
generation of earned value reports..

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

409

3.a.4"13"

How and with what technology will risk
management processes will DMAS require to be
employed to manage data interfaces?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

410

3.a.4"13"

How and with what technology will change
management processes will DMAS require to be
employed to manage data interfaces?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

Question # RFP Cite

411

3.a4"1"

Question: How and with what technology will
DMAS convey to the contractors the inevitability
of in requirements over time and the impact of
this “requirements churn” on already
accomplished work products, those work products
under development, and any work products
affected by those work products that require
change.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

Question # RFP Cite

412

3.a.4"13"

How and with what technology will process
standards be required by DMAS for data interfaces
that span multiple contractor efforts employ to
accomplish and data value transformations from a
sending system’s side of the data interface to the
receiving system’s side of the data interface.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

Question # RFP Cite

413

3.a4"1"

Question: How and with what technology will
DMAS ensure uniform requirements management
across all contractors?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

414

3.a.4"1"

Question: How and with what technology will
DMAS require that individual contractor’s project
management work products automatically reflect
updates to the individual work products that, in
turn, enable regeneration to resources, schedules,
project critical paths, and the generation of
earned value reports.

DMAS does not expect that individual contractors
work products automaticalflect updates

EDWS

415

3.a.4"13"

How and with what technology will DMAS require
data model standards for data interfaces that span
multiple contractor efforts employ to define,
store, and manage the data semantics across data
interfaces?

The selected ISS contractor will establish standards,
EDWS will have standards and the supplier will use
established standards.
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DMAS Response

EDWS

416

3.a.4"1"

Question: How and with what technology will
DMAS require that individual contractor’s project
management work products automatically reflect
updates to the individual work products including
interlinks to previous work product versions.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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EDWS

Question # RFP Cite

417

3.a.4"13"

How and with what technology will DMAS require
data model standards to be applied by individual
contractors to define, store, and manage the data
semantics across data interfaces?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

Question # RFP Cite

418

3.a.4"1"

Question: How and with what technology will
DMAS require that individual contractor’s project
management work products be created suchthat
the individual work products are interlinked
readily accessible and affect required resources,
schedules, project critical path and the generation
of earned value reports

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

Question # RFP Cite

419

3.a.4"13"

How and with what technology will DMAS manage
and control the participants involved in each
interface within the DMAS community of systems,
between other State systems and DMAS systems,
and between systems external to the State and
DMAS systems?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

DMAS Response

EDWS

Question # RFP Cite Offeror Question

420

3.a.4"12"

What standards and accepted practices will DMAS
require be used to identify the various work
products across multiple contractors that need to
be contained within a concept of operations,
architecture and design?

MITA and other requirements specified in the RFP

EDWS

421

3.a.4"12"

What standards and accepted practices will DMAS
require be used to identify the various work
products from the Individual Contractors that
need to be contained within a concept of
operations, architecture and design?

MITA and other requirements specified in the RFP

EDWS

422

3.a.4"12"

What standards and guidance documents DMAS
require that contractors use to set out the
contents required for a concept of operations,
architecture and design?

MITA and other requirements specified in the RFP

EDWS

423

3.a.4"12"

How will DMAS identify in detail what is involved
in the development of a concept of operations,
architecture and design?

During requirement gathering sessions, design
discussions and supporting documentation on
vendor solution.

EDWS

424

3.a.4(b) "5"

Question: How will DMAS determine the risk if
individual contractor work products, if corrected
are interconnected with other work products?

Not related to the RFP

EDWS

425

3.2.4(b) "4"

Question: How will DMAS define and
accomplishment risk management across the work
products that span multiple contractors?

Not related to the RFP
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EDWS

Question # RFP Cite

426

3.a.4(b) "4"

Question: How will DMAS define and
accomplishment risk management across the work
products of an individual contractor?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # | RFP Cite Offeror Question DMAS Response

EDWS 427 3.a.4(b) "4" | Question: How will DMAS determine the likely This question is too vague for a response
cascading effects on related work products, by a
given work product, that would have been judged
unacceptable?

EDWS 428 3.a.4(b) "4" | Question: How will DMAS determine what are the | This question is too vague for a response
likely effects, by work product, from a contractor’s
judged unacceptable work products?

EDWS 429 3.a.4(b) "4" | Question: What will constitute contractor past Not related to RFP
performance assessments?
EDWS 430 3.a.4 (b) "4" | Question: On what types of work products will Not related to RFP

DMAS require IV&V contractor’s past performance
be assessed?
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Offeror Question

DMAS Response

EDWS

431

3.a.4 (b) "3"

Question: How and with what technology will
DMAS determine that the interaction with
Stakeholders has been acceptably received and
responded to by the stakeholders

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # | RFP Cite Offeror Question DMAS Response

EDWS 432 3.a.4(b)"3" Question: How and with what technology will Not related to the RFP
DMAS require individual contractors generate,
present, and receive feedback on their individual
work products?
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Offeror Question

DMAS Response

EDWS

433

3.a.4 (b)"2"

Question:How and with what technology will
DMAS require the updating of previously
accomplished work products that have been
required to be changed through management and
technical updates.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

434

3.a.4"11"

How will DMAS address the acceptability of work
products from a multiple Contractors that are
involved in service level agreements to be change
managed in a coordinated manner?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.

EDWS

435

3.a.4"11"

Will DMAS identify specific criteria for managing
each Individual Contractor work product that are
involved in service level agreements?

This is not related to the RFP
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EDWS

Question # RFP Cite

436

3.a.4 (b) "2"

Question: How and with what technology will
DMAS require changes to one contractor’s work
products that had been previously judged
acceptable but are subsequently seen as
unacceptable as a consequence of another
contractor’s work products?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.

EDWS

437

3.a.4"11"

Will DMAS identify the specific Individual
Contractor work products that are subject to
service level agreements?

DMAS expects the contractor proposals to address
Section 7 and Appendix A.
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EDWS

438

3.a.4 (b) "2"

Question: How and with what technology will
DMAS require changes to one contractor’s work
products that had been previously judged
acceptable but are subsequently seen as
unacceptable as a consequence of another
contractor’s work products?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.

EDWS

439

3.a.4"11"

How will DMAS identify in detail what is involved
in the various service level agreements?

DMAS requires that SLAs are addressed as stated in
each RFP.
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EDWS 440 3.a.4 (b) "2" | Question: How and with what technology will This question is not related to the RFP
DMAS require individual contractors address
management and technical recommendations that
affect one contractor’s work products that are the
result of a different contractor?
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Offeror Question

DMAS Response

EDWS

441

3.a.4 (b)"2"

Question: How and with what technology will
DMAS require that the individual contractors
deliver project management and technical
recommendations on work products developed
during the life cycle of the individual contracts.

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # RFP Cite

442

3.a.4"9"

How and with what technology will DMAS address
the acceptability of work products from a multiple
Contractors that are to be configuration managed
in a coordinated manner?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question #

RFP Cite Offeror Question DMAS Response

EDWS 443 3.a.4"9" How and with what technology will DMAS identify | DMAS requires the ISS contractor to propose a
specific criteria for managing Multiple Contractor | solution.
work products involved in configuration
management?
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Question # RFP Cite

444

3.a.4"9"

How and with what technology will DMAS identify
specific criteria for managing each Individual
Contractor work product involved in configuration
management?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # | RFP Cite Offeror Question DMAS Response

EDWS 445 3.a.4 (b) "1" | Question: How and in what form will DMAS ISS Contractor is required to provide a Master
require that the various Contractor Work plans be | implementation plan. MES suppliers will provide
integrated in an overall work plan so that a master | work plans.

schedule of all work products, deliverables, and
cross reference across the various contractor work
plan elements be created?
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446

3.a.4 (b) "1"

Question: How and in what form will DMAS
require the various deliverables or work products
produced by the individual contractors be
continuously updated across the contract’s life-
cycle of the contract such that all
interrelationships among the various work
products be similarly

updated?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Offeror Question

DMAS Response

EDWS

447

3.a.4 (b) "1"

Question: How and in what form will DMAS
require the various elements in the individual
work plans be interlinked such that each element
can be employed through a database retrieval to
access the actual deliverable or work product
produced by the individual contractors?

DMAS will not require the various elements in the
individual work plans to be interlinked.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

448

3.a.4"9"

How and with what technology will DMAS require
multiple contractors to define, store, and manage
the multiple Contractor work products that are
subject to configuration management?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # | RFP Cite Offeror Question DMAS Response
EDWS 449 3.a.4"9" How and with what technology will DMAS require | DMAS will require individual contractors to store
individual contractors to define, store, and and manage work products relating to
manage the individual Contractor work products configuration management identified through their

that are subject to configuration management? proposals.
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450

3.a.4 (b) "1"

Question: How and in what form will DMAS
require these work plans be stored in a database
such that all the data within the individual work
plans can be queried, integrated, interoperable,
and non-redundant

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Question # | RFP Cite Offeror Question DMAS Response
EDWS 451 3.a.4 (b) "1" | Question: How and in what form will DMAS DMAS will require work plans presented by the
required the development and Individual contractors that meet industry standards

presentation of and individual Contractor Work
Plans?
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Question # RFP Cite

452

3.a.4"9"

How and with what technology will DMAS identify
the specific Individual Contractor work products
that are subject to configuration management?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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DMAS Response

EDWS

Question # RFP Cite Offeror Question

453

3.a.4"9"

By what criteria will DMAS define acceptable
configuration management?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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EDWS

Question # RFP Cite

454

3.a.4"8"

How and with what technology will DMAS address
the acceptability of work products from a multiple
Contractors that are related to each of the MITA
Goals?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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EDWS

Question # RFP Cite

455

3.a.4"8"

How and with what technology will DMAS identify
specific criteria for each Individual Contractor
work product that are involved in each of the
MITA Goals?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # | RFP Cite Offeror Question DMAS Response

EDWS 456 3.a.4 (1) Question: How and in what form will DMAS This question is not related to the RFP
require the combined contractor Advance
Planning document’s sections from be
automatically updated and base-lined across the
life cycle of all the contractors efforts?
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Question # RFP Cite

457

3.a.4"8"

How and with what technology will DMAS identify
the specific Individual Contractor work products
that are related to each of the MITA Goals?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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EDWS

Question # RFP Cite

458

3.a.4(1)

Question: How and in what form will DMAS
require subsections of the combined contractor
Advance Planning Document be interlinked with
the actual work products that had formed the
foundational information contained in the
Advance Planning Document.

This question is not related to the RFP

EDWS

459

3.2.4"8"

How will DMAS fully define the various MITA
Goals?

DMAS will define the MITA goals through the SS-A




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

460

3.a4"7"

How and with what technology will DMAS address
the acceptability of work products from a multiple
Contractors that are related to each of
Reasonability, thoroughness, and Quality?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # | RFP Cite Offeror Question DMAS Response

EDWS 461 3.a.4(1) Question: How and in what form will DMAS This question is not related to the RFP
require the Advance Planning Document be
generated from the combined set of contractor
work products?
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EDWS

Question # RFP Cite

462

3.a4"7"

How and with what technology will DMAS identify
specific criteria for each Individual Contractor
work product that are involved in Reasonability,
thoroughness, and Quality?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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Question # | RFP Cite Offeror Question DMAS Response

EDWS 463 3.a.4(1) Question: How and in what form will DMAS This question is not related to the RFP.
require the Advance Planning document’s sections
from individual contractors be automatically
updated and base-lined across the life cycle of
individual contractors efforts?
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Question # RFP Cite

464

3.a4"7"

How and with what technology will DMAS identify
the specific Individual Contractor work products
that are related to Reasonability, thoroughness,
and Quality?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.
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DMAS Response

EDWS

Question # RFP Cite Offeror Question

465

3.a4"7"

How will DMAS fully define Reasonability,
thoroughness, and quality?

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




EDWS

Question # RFP Cite

466

3.a.4 (1)

Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Offeror Question

Question: How and in what form will DMAS
require subsections of the Advance Planning
Document from individual contractors be
interlinked with the actual work products that
form the foundational information contained in
the subsections of the Advance Planning
Document.

DMAS Response

This question is not related to the RFP.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

467

3.a.4"6"

How and with what technology will DMAS address
the acceptability of work products from a multiple
Contractors that are related to each of the “Seven
Conditions?”

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9

Offerors Questions and DMAS Responses

Offeror Question

DMAS Response

EDWS

Question # RFP Cite

468

3.a.4"6"

How and with what technology will DMAS identify
specific criteria for each Individual Contractor
work product that are involved in each of the
“Seven Conditions?”

CMS requires that States procure a contract to
conduct Independent Verification and Validation
(IV&V) services for DDI and Certification activities.
An IV&YV Contractor brings independent technical,
managerial, and financial evaluation expertise to
assess the MES project. The IV&V Contractor will
make recommendations regarding the methods
and technology required to manage and control
Contractor activities that support Project
Management, System/Modular Development, and
CMS Certification during the Implementation and
Certification phases of the MES Project. The State
holds the final review and approval of the IV&V
Contractor’s proposed Solutions to ensure they
align with the tools provided by CMS to ensure
both MITA Compliance and acquire CMS
Certification of the MES.

RFP Section 3.a.4 outlines the IV&V Contractor’s
scope of work. The Department has procured an
IV&V Contractor who will apply their experience,
expertise, and project management skills to
facilitate, verify, and validate required activities to
address all items required to support Certification
activities.

The DMAS PMO will work closely with the
Contractors, CMS, and the IV&V Contractor to
ensure all certification requirements have been
satisfied and certification can be achieved.




Attachment 1
RFP 2016-05, Addendum 9
Offerors Questions and DMAS Responses

Question # | RFP Cite Offeror Question DMAS Response
EDWS 469 3.a.4"6" How and with what technology will DMAS identify | DMAS will not identify work products related to the
the specific individual Contractor work products "Seven Conditions"

that are related to each of the “Seven
Conditions?”




